

Richland County Recreation Commission  
Fencing Package "B"

**ADDENDUM NUMBER 2**

Prepared by

M. B. Kahn Construction Co., Inc.  
Construction Management Division  
Columbia, SC

The Boudreaux Group  
Columbia, SC

Date of issue: April 5, 2010

The following items take precedence over the referenced portion of the bidding documents for the above referenced project and in executing a contract shall become part thereof.

**Division 00 – Bidding & Contract Documents**

**Invitation For Bids**

Change web address to read as follows / . . . through mbkahn.com / select "public bid calendar" / when prompted for email address, enter [pub@mbkahn.com](mailto:pub@mbkahn.com) / password is "public".

**Instructions to Bidders**

**Item 10. Bidders Qualifications**

Insert the following sentence:

The Richland County Recreation Commission encourages Contractors to solicit bids from minority and/or small business subcontractors when possible.

**Construction Schedule**

Delete in entirety the Construction Schedule included in the Project Manual and replace with Attachment No. 1

**ATTACHMENTS:**

**No. 1 Revised Construction Schedule, prepared by M. B. Kahn Construction Co., Inc., Construction Management Division, consisting of one (1) page**

**End of Addendum No. 2**

## **REVISED – ADDENDUM NO. 2**

### **Tentative Construction Schedule**

#### **Milestone Dates**

**Bid Date..... April 22, 2010**

**Owner Approval .....May 17, 2010**

**Issue Notice to Proceed .....May 19, 2010**

**Package A - Killian Road – Commence Work ..... July 19, 2010**

**Substantial Completion ..... July 31, 2010**

**Package B – Bluff Road Park – Commence Work ..... August 4, 2010**

**Substantial Completion ..... August 15, 2010**

**Package C1 – Eastover Park – Commence Work..... July 26, 2010**

**Substantial Completion ..... August 7, 2010**

**Package C2 – Hopkins Park – Commence Work..... June 21, 2010**

**Substantial Completion ..... July 2, 2010**

**Package C3 – Trenholm Park – Commence Work.....May 24, 2010**

**Substantial Completion ..... June 6, 2010**

**Package C4 – Caughman Road Park – Commence Work ..... July 26, 2010**

**Substantial Completion ..... August 14, 2010**

**Final Inspection, Punch List Complete, 10 days after Substantial Completion of each Park.**

**End of Section**